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Florida Department of Transportation 
 

CHARLIE CRIST 

     GOVERNOR 
1109 South Marion Avenue 

   Lake City, Florida 32025 

STEPHANIE C. KOPELOUSOS 

                 SECRETARY 

 
 
 
June 4, 2009 
 

To: Prospective Bidders 

Addendum No.: 2, E2G52, Financial Project # 20778515201, 20778515603 
Reconstruction of existing pavement (1.083 miles), replacement of existing curb, 
drainage and ADA improvements, signing and pavement markings and 
signalization to include new mast arm installation for FP1D 20778515201 AND 
water and sewer line construction for FPID 20778515603, both on SR 329 (South 
Main Street from Depot 

.
Avenue to NW 8th Avenue) in Alachua County. 

 
 

Attached is the Revised Electronic Bidding System (ebs) file for the above referenced 
project. You must discard any other ebs files you may have received and use the ebs file 
dated 6-4-09.  This ebs file shall be used for the June 24, 2009 letting or your bid will be 
found non responsive. 
 
 

PLANS REVISION NUMBER 2 

 

Sheet Nos. Rev. Date Description, Fin 207785-1-52-01 

1 5/29/09 Listed Revisions 

2 5/29/09 See Summary of Quantities Table below. 

3 5/29/09 Transport Updated 

4 5/29/09 See Summary of Quantities Table below. 

8 5/27/09 Revised Station Limits 

10 5/27/09 Revised Station Limits 

12 5/27/09 Revised Pay Item Note 
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18 5/27/09 Revised reconstruction limits 

67 5/27/09 Revised reconstruction limit and added 
End   
Milling / Begin Reconstruction Label 

71 5/27/09 Revised Begin Earthwork Station 

128 5/27/09 Revised TCP Note 9 

129 5/27/09 Revised Phase III Notes 

146 5/27/09 Revised Detour Plan for Main Street and 
  

Depot Avenue and revised legend 

156 5/27/09 Revised Reconstruction Limits 

S-1 5/27/09 Listed Revisions 

S-2 5/27/09 Revised Pay Item 

S-6 5/27/09 Revised Pavement Markings 

S-7 5/27/09 Revised Pavement Markings 

 S-15 5/27/09 

 

Revised Pavement Markings 

Fin 207785-1-56-
03 

  

U-1 5/27/09 Listed Revisions 

U-4 5/27/09 Revised Quantity 

U-5 5/27/09 Revised Quantities 

  U-7 5/27/09 Revised Quantities 

  U-11 5/27/09 Revised Quantities 

 U-16 5/27/09 Revised Proposed Water due to Gas Changes 

 U-17 5/27/09 Revised Proposed Water due to Gas Changes 

 U-19 5/27/09 Added Water Service 155+70 Lt 
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SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 
Sheet Nos. Rev. Date Description 

Summary of Quantities (Trns*port) 

Pay Item Sheet No. Add. / Del. / Rev. Old Quantity New Quantity 

160-4 2 Revised 33,326 SY 
34,053 SY 

285-709 2 Revised 31,856 SY 32,429 SY 

327-70-1 2 Revised 4,924 SY 4,414 SY 

334-1-13 2 Revised 2,627.6 TN 2,669.6 TN 

1050-11-222 4 Revised 1,306 LF 1,324 LF 

1055-11-414 4 Revised 32 EA 28 EA 

1055-11-994 4 Revised 212 EA 204 EA 

1080-13-201 4 Revised 35 EA 36 EA 

 
You must sign, date and fax a copy of this addendum back to me by close of business today to 
indicate receipt. A copy of this addendum must be returned with your bid.  

 
 
         
Company Name 
 
 
         
Date 
 
 
         
Signature 
 
 
Thanks, 
 
Patsy Elkins, CPPB 
Contracts Coordinator 

Phone: 386-758-3703 
Fax: 386-758-3791 


